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1. BACKGROUND
The Central California Ozone Study (CCOS) is a multiyear program to develop a

better understanding of ozone formation in central and northern California.  This effort
has involved the conduct of a field measurement study in the summer of 2000, the
development of aerometric and emissions databases, analyses of the field data, and the
support of photochemical modeling efforts that are to provide updates to the State
Implementation Plan (SIP) and to identify effective VOC and/or NOx emission controls
that will help achieve desired 1- and 8-hour ozone goals in the study area.  Fujita et al.
(2001) provide a description of the data collected during the CCOS summer 2000
measurement program.  Further information on CCOS may be found at the following
sites:

http://www.arb.ca.gov/airways/ccos/ccos.htm

ftp://ftp.arb.ca.gov/carbis/ptsd/ccaqs_tac/ccaqs_tac.htm

Photochemical modeling studies are being carried out using both CAMx and
CMAQ.  Inputs have been developed using the CCOS aerometric database for the
summer of 2000.  The California Air Resources Board (ARB) has prepared emissions
estimates.  MM5 has been used to generate meteorological inputs.  The ability of CAMx
and CMAQ to provide sound recreations of the spatial and temporal fields of precursors
and ozone that were measured during selected episodes in the summer of 2000 have
fallen short of expectations.  Confidence in the modeling results will be greatest if it can
be demonstrated that the model accurately simulates ozone and its precursors, both at
the surface and aloft, throughout the modeling domain.

Recent model evaluation studies have focused on the ability to replicate
measurements collected at ground-based sites (Tesche et al., 2004; SJVAPCD, 2004).
Little attention has been given to assessing aloft model performance using data
collected on tall towers, balloon soundings, and instrumented aircraft.  Historical
modeling work indicates a tendency to underestimate peak ozone concentrations
reported at surface monitoring sites as well as aloft.  For example, ozone concentrations
at about 500 m above ground level have been underestimated by as much as 30 to
60 ppb (Thuillier and Ranzieri, 1995; DaMassa et al., 1996).   Possible causes for such
tendencies include (but are not limited to) (1) biases in the emissions inventories,
(2) inaccurate specification of boundary concentrations, (3) insufficient grid resolution,
(4) an inability of meteorological models to capture stagnant air conditions caused by
terrain blocking of the flow, (5) overestimation of vertical mixing of pollutants in the
planetary boundary layer with relatively clean air aloft, (6) insufficient mixing of high
ozone surface air to the interior of the convective boundary layer, (7) inadequate
representation of the recirculation of upslope flow from the Sierras and Coastal Range
over the Central Valley, (8) underestimation by chemical mechanisms of ozone
production efficiency at low precursor concentrations, and (9) possible shortcomings in
the treatment of pollutant dispersion and photolysis rates in areas of significant and
steep terrain in Central California.
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Analysis of the CCOS summer 2000 database indicates the existence of
complicated meteorological phenomena during episode periods of particular interest for
ozone modeling.  Lehrman et al. (2003) have characterized the meteorological
conditions that occurred during the summer of 2000.  Although initial MM5 simulations
well captured the observed major flow features, the impact of the remaining residual
meteorological simulation errors on ozone concentrations remains unknown.  To
address this issue, a companion study is being carried out by NOAA to further assess
MM5 aloft performance and to develop appropriate modifications to the model and its
inputs in order to improve the simulation of meteorological phenomena in the study
area.  It is expected that such improvements to the MM5 outputs will also contribute to
improvements in CAMx and CMAQ performance.  Additional efforts are being
conducted by T&B Systems to characterize the performance of MM5 and its ability to
represent key phenomena observed during the summer of 2000.

Current applications of MM5 employ 50 vertical grid layers while only 20 layers
are being used in the air quality modeling.  An issue that needs to be addressed is
whether increased vertical resolution should be used in the air quality modeling to
adequately simulate pollutant transport and mixing phenomena.

2. MANAGEMENT STRUCTURE

The CCOS is a program involving many sponsors and participants.  Three
entities are involved in the overall management of the Study.  The San Joaquin
Valleywide Air Pollution Study Agency, a joint powers agency (JPA) formed by the nine
counties in the Valley, directs the fund-raising and contracting aspects of the Study.  A
Policy Committee comprised of four voting blocks (State, local, and federal government,
and the private sector) provides guidance on the Study objectives and funding levels.
The Policy Committee approves all proposal requests, contracts, and reports.  A
Technical Committee parallels the Policy Committee in membership and provides
overall technical guidance on proposal requests, direction and progress of work,
contract work statements, and reviews all technical reports produced from the Study.

On a day-to-day basis, the ARB is responsible for management of the Study
under the direction of the Program Manager, Chief of the ARB Modeling and
Meteorology Branch.  The ARB monitors contracts with the participants and is the
primary interface between contractors, the Policy and Technical Committees, and the
JPA.  Members of the Technical Committee are active participants in modeling analyses
and in the review of proposals, reports, and publications.

3. SCOPE OF WORK
This study will focus on identifying and rectifying shortcomings in aloft

performance of existing CAMx and CMAQ applications in central and northern
California.  These efforts are to be closely coordinated with those being carried out in
the companion study by NOAA to improve the aloft performance of MM5.
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The study will entail the characterization of air quality conditions aloft, evaluation
of air quality model performance for ozone and its precursors, identification of
performance issues, diagnosis of the possible causes of the problems, implementation
of appropriate modifications to the air quality models and their inputs, and the
reassessment of model performance.

Particular attention is to be given to assuring that any modifications to the models
and their inputs are technically sound and fully justified.  To the extent feasible, “tuning”
of the models and their inputs solely for the purpose of achieving improved performance
is to be avoided.  Assessments of performance resulting from any modifications to the
models and their inputs are to be based on results derived from simulations of a single
episode selected for this purpose.  Upon completion of the initial diagnostic and
evaluative studies, further testing is to be performed in a “hands off” manner for at least
one other episode employing the basic principles and approaches adopted for the first
episode.

The work is to be carried out in two phases.  The objective of Phase 1 efforts is
to improve air quality model aloft performance to the extent possible in a time frame that
will allow the results to be employed in planned 2006 SIP updates for central and
northern California.  As appropriate, subsequent improvements will be implemented in
Phase 2.

Phase 1 Activities

Task 1.  Acquire CAMx and CMAQ models and datasets.  Based on discussions with
the CCOS Technical Committee, identify two modeling episodes and corresponding
CAMx and CMAQ software and input and output files.  Install software and replicate
appropriate existing simulations.  The July/August 2000 modeling period will be the
primary episode to be studied.  The contractor will select one additional period from
either the September 2000 or summer 1999 modeling episodes.  Note that no
supplemental field measurements are available during the summer of 1999.  Selection
of the second episode will be subject to the approval of the CCOS Technical
Committee.

Task 2.  Conduct analyses of surface and aloft aerometric data.  Review existing data
analysis results and conceptual models describing key physical and chemical
phenomena thought to influence ozone formation in central and northern California.
Review available findings of CCOS-sponsored meteorological analyses carried out by
Technical & Business Systems, Inc.  Acquire surface and aloft meteorological and
ambient air quality data collected during the CCOS summer 2000 field measurement
program.  Identify existing graphical and tabular displays of ozone and precursor vertical
profiles and spatial maps and develop additional displays as appropriate.  Examine the
consistency of surface and aloft ozone and precursor observations.  Identify the
characteristics (including timing, depths, and horizontal spatial extents) of aloft layers of
ozone and precursors.  Calculate ozone and precursor fluxes across defined planes
where suitable measurements exist.  Identify any special aloft phenomena, such as
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evidence of layers of ozone and precursors caused by wild fires.  Identify likely
mechanisms responsible for the formation of significant aloft layers of ozone and
precursors.  Assess the potential importance and timing of the fumigation of ozone and
precursors from aloft layers on surface air quality observations.

Task 3.  Evaluate CAMx and CMAQ aloft performance and diagnose the causes of
performance problems.  Review the initial findings of the NOAA and T&B Systems
companion studies addressing MM5 aloft performance issues.  Using available surface
and aloft measurements made during the summer 2000 field measurement program,
evaluate CAMx and CMAQ aloft model performance.  Consider ozone and its
precursors.  Identify specific model aloft performance problems.  Diagnose the possible
causes of such problems.  Indicate those problems that may be caused by
shortcomings in meteorological inputs (and hence may be rectified as a result of efforts
in the NOAA companion MM5 study) and those problems that may be caused for other
reasons (such as systematic bias in emissions, boundary concentrations, and other
inputs).  Design a program to rectify air quality aloft performance issues associated with
problems other than those attributed to meteorological inputs.  Prepare a draft work plan
discussing the proposed approach for improving air quality model aloft performance.
The work plan should identify the comparisons of modeled and measured values that
will be made and the criteria that will be employed to assess the adequacy of model
performance.  Indicate how the efforts associated with this project will be coordinated
with those of the NOAA companion study to improve aloft performance of MM5.  Such
coordination is also to include the sharing of updates to model codes as well as input
and output files, as appropriate, during the course of the study.  Participate in a one-day
meeting with the CCOS Technical Committee to discuss the proposed approach for
improving aloft performance of CAMx and CMAQ and to obtain comments on the draft
work plan.  Addressing the comments provided by the Technical Committee, prepare
and submit a final work plan for Phase 1 of the study.

Task 4.  Implement modifications to models and inputs, reevaluate model performance,
and diagnose the causes of remaining aloft performance problems.  Based on the
findings of Task 2, implement modifications to the air quality model and its inputs.
Obtain updated meteorological inputs from the companion MM5 study.  Using the
CCOS database, evaluate CAMx and CMAQ surface and aloft model performance for
ozone and its precursors.  Examine air quality model performance issues that may arise
from discrepancies in vertical grid structures used in the meteorological and air quality
models.  Identify any remaining model performance issues.  Diagnose the possible
causes of remaining model performance problems.

Task 5.  Deliver Phase 1 model software and input and output files.  Based on
discussions with the CCOS Technical Committee, identify mutually agreeable means for
transmitting all appropriate modeling software and input and output files developed
during Phase 1 of the study to the California Air Resources Board and local districts
which are currently carrying out modeling exercises for the selected episodes.  Provide
documentation describing the content, directory structures, and file naming conventions
for all information delivered.
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Task 6.  Prepare interim study documentation and meet with CCOS Technical
Committee.  Prepare and submit a draft interim report that documents the analyses of
the CCOS aerometric data and the initial efforts to evaluate, diagnose, and rectify CAMx
and CMAQ aloft performance.  The report is to include a complete description of and
rationale for any changes made to model inputs and to the models themselves.  This
document is to provide supporting documentation that can be used by the CCOS
participants in preparing the 2006 SIP updates.  If efforts are needed to further improve
air quality model aloft performance, prepare a draft work plan for proposed Phase 2
activities.  If no further model improvement work is needed, then prepare a draft
manuscript for submittal to a peer-reviewed journal summarizing the findings of the
study.  (If further work is recommended, then the draft manuscript will be prepared as
part of Task 9.)  Participate in a one-day meeting with the CCOS Technical Committee
in Sacramento, California, to describe the initial findings of the study, to receive
comments on the draft interim report (and draft manuscript if appropriate), and to
discuss any further model improvement work needed in Phase 2 of the study.  Respond
to comments provided by the Technical Committee and submit a final interim report (or
a final report and manuscript if no further work is to be performed) and, if appropriate, a
final work plan for Phase 2 of the study.

Phase 2 Activities

Based on the recommendations from Phase 1 and subject to authorization from
the CCOS Technical Committee, conduct further efforts to improve air quality model
aloft performance in accordance with the Phase 2 work plan.

Task 7.   Implement further modifications to models and inputs, reevaluate model
performance, and diagnose the causes of any remaining aloft performance problems.
Implement the proposed program to rectify remaining air quality aloft performance
issues.  Incorporate any further improvements to meteorological inputs developed in the
companion MM5 study.  Conduct such further analyses as may be needed to identify
the causes of remaining CAMx and/or CMAQ aloft performance issues.  Implement
appropriate modifications to the models and their inputs.  Reevaluate model
performance, both at the surface and aloft, and assess the adequacy of model
performance.  Identify remaining air quality aloft performance problems.  Provide
possible explanations of the causes of any remaining performance issues.

Task 8.  Deliver Phase 2 model software and input and output files.  Based on
discussions with the CCOS Technical Committee, identify a mutually agreeable means
for transmitting all appropriate modeling software and input and output files developed
during Phase 2 of the study to the California Air Resources Board and local districts
which are using the selected episodes for modeling.  Provide documentation describing
the content, directory structures, and file naming conventions for all information
delivered.

Task 9.  Prepare study documentation and meet with CCOS Technical Committee.
Prepare and submit a draft final report that documents the efforts to evaluate, diagnose,
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and rectify aloft air quality model performance.  Include a complete description of and
rationale for any changes made to model inputs and to the models themselves.
Prepare a draft manuscript summarizing the results of the study suitable for submittal to
a peer-reviewed journal.  Participate in a one-day meeting with the CCOS Technical
Committee in Sacramento, California, to discuss the findings of the study and to receive
comments on the draft final report and manuscript.  Respond to comments provided by
the Technical Committee and submit a final report for the study.  Modify the draft
manuscript, as appropriate, and submit for review and publication to a peer-reviewed
journal.

4. REFERENCES
DaMassa, J.; Tanrikulu, S.; Magliano, K.; Ranzieri, A.J.; Niccum, L.  Performance
Evaluation of SAQM in Central California and Attainment Demonstration for the August
3–6, 1990 Ozone Episode.  Tech. Rep. SARMAP 96-01, California Air Resources
Board, Sacramento, CA, 1996.

Fujita, E.; et al.  Central California Ozone Study (CCOS) – Volume III: Summary of Field
Operations.  Desert Research Institute, Reno, NV, February 5, 2001.

Lehrman, D.; et al.  Characterization of the CCOS 2000 Measurement Period.
Technical & Business Systems, Inc., Santa Rosa, CA, September 16, 2003.

San Joaquin Valley Air Pollution Control District.  San Joaquin Valley Air Basin Plan
Demonstrating Attainment of Federal 1-hour Ozone Standards.  San Joaquin Valley Air
Pollution Control District, Fresno, CA, October 8, 2004.

Tesche, T.W., et al.  Evaluation of the 16-20 September 2000 Ozone Episode for Use in
1-Hr SIP Development in the California Central Valley. Draft Final Report, Alpine
Geophysics, LLC, Ft. Wright, KY, February 15, 2004.

Thuillier, R.H.; Ranzieri, A.  SARMAP -- Lessons Learned.  Proceedings, Regional
Photochemical Measurement and Modeling Studies, Volume 3, Other Topics Related to
Regional Studies, A&WMA International Specialty Conference, San Diego, CA, 7-12
November 1993, ed. by A. J. Ranzieri and P. A. Solomon.  Published by the Air &
Waste Management Association, Pittsburgh, PA, 1995.

5. BUDGET
A budget maximum of $150,000 has been established for the combined set of

tasks contained in the scope of work presented in this RFP.  In evaluating proposals,
primary consideration will be given to the technical merits of the proposal and products
that will be produced by completion of the identified analyses based on the available
funding.
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6. SCHEDULE
The work is to be carried out in two phases.  Phase 1 is to provide improvements

in aloft model performance that will be available in time for use in the preparation of the
2006 SIP updates for central and northern California.  Work on Phase 1 is to be
completed within nine months of initiating the study.  All remaining improvements will be
implemented in Phase 2, which is to be completed (including the submittal of the final
report and the manuscript for publication) within 15 months of initiating the study.

The Contractor will participate in three one-day meetings with the CCOS
Technical Committee in Sacramento, CA.  The first meeting will be to discuss the draft
work plan prepared in Task 3.  The second meeting (as part of Task 6) will be to discuss
the findings of Phase 1 activities and the draft work plan for proposed Phase 2 efforts.
The third meeting (as part of Task 9) will be to discuss the overall findings of the study
and the draft final report.  Shown below is an approximate time line for the various
stages of this contract.  Potential contractors can assume that comments on draft
documents will be received within 30-days following submittal.

• Release of the RFP April 29, 2005

• Submission of bids May 17, 2005

• Contract Initiation Mid June 2005

• Submit draft Phase 1 work plan 4 months after contract initiation

• Submit draft Phase 1 report, 9 months after contract initiation
draft Phase 2 work plan,
and modeling products

• Submit draft final report, 13 months after contract initiation
draft manuscript, and final
modeling products

• Submit final report and  15 months after contract initiation
manuscript

7. ADMINISTRATION

The group selected to conduct this work will report to the ARB Program Manager.
The period of performance of this contract will be 15 months, with work expected to
commence in approximately mid June of 2005.  Contract performance is not to begin
until a contract is fully approved by the San Joaquin Valleywide Air Pollution Study
Agency.
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8. CONTRACT REQUIREMENTS

A. Reporting and Other Requirements

The contractor shall deliver draft work plans for Phase 1 and 2 activities, based
on the submitted proposal, and respond to recommended revisions.

The contractor will attend three one-day meetings as part of Tasks 3, 6, and 9
(assume meetings in Sacramento, California).

The contractor shall deliver monthly progress reports to the ARB Program
Manager.  Payment of invoices will not be made until receipt of the associated progress
report.

The contractor shall deliver invoices to the ARB Program Manager.  With respect
to the payment period completed, the invoices shall set forth in detail by task, in
accordance with the contract budget, charges for time expended on the project,
including classification of personnel involved in such time expenditure, and the monthly,
weekly, or hourly rates for such personnel, as appropriate.  The invoices shall also
contain an itemization of all materials used for the project, including the purpose of its
use and its cost.  All work billed for in each invoice must be covered in an associated
progress report.  Therefore, if invoicing is done more frequently than quarterly, progress
reports coincident with the payment period must also be provided.

The contractor shall deliver a draft Phase 1 report, a draft final report, and a draft
manuscript for publication, each with two hardcopies, one electronic copy in Adobe
Acrobat (PDF) format, and one in Microsoft Word (DOC) format.  The contractor will
receive comments on these reports within 30 days of submission, with revisions due
within 30 days after receipt of review comments (also with 2 hardcopies, PDF, and DOC
versions).  The Contractor will be responsible for paying all costs associated with
publication of the manuscript.

All model source codes, input and output files, and pertinent documentation will
be provided in accordance with the specifications developed in Tasks 5 and 8.
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B. Correspondence

All technical correspondence regarding this contract should be sent to the
Program Manager at the address listed below:

Mr. John DaMassa, Chief
Modeling & Meteorology Branch
Planning and Technical Support Division
California Air Resources Board
Program Manager
Central California Air Quality Studies
1001 “I” Street
Sacramento, California 95814

C. Contract Language

A copy of the contract language is presented in Appendix A.  Any proposed
revisions to the contract language must be included as part of the proposal.  Questions
regarding the contract should be directed to the JPA attorney at the address provided
below:

Mr. Philip Jay
San Joaquin Valleywide Air Pollution Study Agency Counsel
San Joaquin Valley Unified Air Pollution Control District
1990 East Gettysburg Avenue
Fresno, California 93727
(559) 230-6033

9. PROPOSAL PREPARATION AND EVALUATION GUIDELINES

A. Proposal Contents

Proposals should convey a maximum of technical content related to the relevant
task with a minimum of extraneous material.  Proposals should convey a high degree of
technical understanding and innovation while demonstrating the ability to present
complex scientific results to technically qualified decision-makers.  Vague references to
“standardized”, “EPA”, “ARB”, or other unexplained and non-documented methods will
be considered unresponsive and rejected.

The proposal should be clear and concise (typically not more than 30 pages
maximum for each question or task, and preferably exclusive of resumes and proponent
facilities/experience, which should also be minimal and can be incorporated by
reference to a corporate web site).  The proposal should address the following issues:
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1. The technical approach for answering each question/task.  The technical
approach should build upon, verify or challenge, and add to existing
knowledge.  The technical approach should include re-formulation or
better articulation of the tasks, a brief summary of current knowledge on
the topic from central California and elsewhere (where relevant), available
methods to answer the questions and a rationale for selecting the
proposed method(s), a description of the analysis approach and the data
to be used, methods to verify the generality of the results, methods to
qualify the conclusions, and a brief outline for the final report and
publication.

2. Staffing, management oversight, and data management.  Extensive
management oversight is not solicited or encouraged, as it is expected
that each task will require substantial commitment and participation of an
experienced specialist in the area with appropriate delegation to support
personnel.

3. A brief statement of qualifications for the proposed participants and a
description of the duties they will perform, including a specific discussion
of relatively recent project experience.  Greater detail may be incorporated
by reference to a corporate website (preferred) or as a standard package.
Extensive corporate experience is not as important as the qualifications of
the principals who will be dedicated to the proposed task.

4. The estimated budget for each task should be summarized on the cost
reporting form shown in Table 1.  This cost summary form should be
supplemented with appended documentation detailing:

a. Commitments and hourly rates for personnel.

b. Types and costs for travel, equipment, or supplies procured as
part of the project.

c. One-time costs that apply to all tasks, but that are only listed in
one (identify the costs and the tasks in which they are included
or excluded).

d. Expected cost increases such as annual salary adjustments
should also be specified.  It is anticipated that this contract will
be awarded on a time and materials basis with a maximum (not
to exceed) value.

5. The management approach for dealing with routine operations,
unexpected problems, and changes in work scope.

6. A project schedule, describing the start and end dates for each task, and
the completion date for each deliverable specified in the scope of work.
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B. Guidelines and Criteria for Proposal Evaluation

Respondents should demonstrate knowledge and experience in the application
of advanced photochemical air quality simulation models, including the diagnosis and
rectification of model performance problems.  Respondents should also demonstrate
knowledge and experience in the application of emissions and prognostic
meteorological models.  The following specific criteria will be used to evaluate the
proposals:

1. Technical approach for implementing the tasks specified under the Scope
of Work. (30 points)

2. The experience, competence, capability, and commitment of the proposed
personnel to be assigned to the project. (30 points)

3. The proponent’s technical performance on similar, past projects and the
extent to which the participant can draw directly on past experience in
meeting the requirements of the RFP. (25 points)

4. The overall proposed cost of the work as well as cost-effectiveness, and
the proponent’s willingness to enter into a contractual agreement that
minimizes the risk of cost overrun. (15 points)

C. Conflict of Interest Requirements

Government Code Section 1090 generally prohibits a public official from being
financially interested in a contract which he or she has made or participated in an official
capacity.  Under certain circumstances, persons who perform work pursuant to a
contract with a government agency may be subject to the restrictions of Government
Code Section 1090.

With respect to CCOS, this means that based on participation in the planning of
the Study, certain consultants are precluded from participating in all or some of the post-
planning contracts.  This preclusion would apply to these consultants as either a prime
contractor or a subcontractor.  In most cases, whether a particular consultant is eligible
to bid will depend on an analysis of all of the circumstances surrounding the consultant's
earlier participation in CCAQS and the work that the consultant now proposes to
perform.

Any response to this RFP which includes a paid participant who is ineligible
based on Government Code Section 1090 will be rejected during the format review of
the proposals.

Questions concerning the eligibility of a potential bidder must be directed to the
JPA attorney at the address provided below prior to the preparation of a proposal:
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Mr. Philip Jay
San Joaquin Valleywide Air Pollution Study Agency Counsel
San Joaquin Valley Unified Air Pollution Control District
1990 East Gettysburg Avenue
Fresno, California 93727
(559) 230-6033

D. Submittal Requirements
An original and two (2) hardcopies of your proposal and an electronic PDF file of

the proposal shall be sent with a cover letter to the ARB Program Manager, Mr. John
DaMassa, at the address listed in the Contract Requirements section.  Hand carried or
express mail packages may be delivered to Mr. John DaMassa at the California Air
Resources Board, 1001 “I” Street, Sacramento, California 95814.
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TABLE 1
PROPOSAL BUDGET SUMMARY

DIRECT COSTS:

1.  Labor & Employee Fringe Benefits (provide detailed breakdown by $________________
       task and employee on separate sheet [including subcontractors]) 

2.  Equipment (provide detailed breakdown on separate sheet) $________________

3.  Travel & Subsistence $________________

4.  Electronic Data Processing $________________

5.  Photocopying/Printing/Mail/Telephone/FAX $________________

6.  Materials and Supplies $________________

7.  Miscellaneous (please specify) $________________

TOTAL DIRECT COST: $________________

INDIRECT COSTS:

8.  Overhead (specify rate) $________________

9.  General & Administrative Expenses (specify rate) $________________

10.  Other Indirect Costs (please specify) $________________

11.  Fee or Profit (specify rate) $________________

TOTAL INDIRECT COST: $________________

TOTAL DIRECT AND INDIRECT COST: $________________



16

APPENDIX A

CONTRACT LANGUAGE

CONTRACT NO. 05-x CCOS

SAN JOAQUIN VALLEYWIDE AIR POLLUTION STUDY AGENCY

AND

CONTRACTOR

This Agreement, which shall be effective upon the DATE, by and between the SAN

JOAQUIN VALLEYWIDE AIR POLLUTION STUDY AGENCY (hereafter "STUDY AGENCY"), a

joint powers agency, and CONTRACTOR (hereafter "CONTRACTOR").

W I T N E S S E T H:

WHEREAS, STUDY AGENCY has the need to TASK;

WHEREAS, STUDY AGENCY released its Request for Proposal entitled "RFP

TITLE" dated DATE ("the RFP"), which is incorporated herein, to those persons determined by

STUDY AGENCY to be capable of  TASK

WHEREAS, CONTRACTOR responded to said RFP by sending STUDY AGENCY

its Proposal, dated DATE, ("the Proposal"), which is incorporated herein;

WHEREAS, STUDY AGENCY has requested CONTRACTOR to perform such

services pursuant to the terms and conditions of its RFP; and

WHEREAS, CONTRACTOR represents that it is willing and able to perform the

foregoing services requested by STUDY AGENCY pursuant to the terms and conditions thereof.

NOW, THEREFORE, the parties hereby agree as follows:

1. EMPLOYMENT OF CONTRACTOR

1.1 STUDY AGENCY shall employ CONTRACTOR as an independent

contractor to provide, to the reasonable satisfaction of the STUDY AGENCY, those expert

consulting services requested to be performed pursuant to Exhibit A of this Agreement, "Scope of
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Work," which is attached hereto and incorporated herein, the RFP, and the Proposal.  In the event

of any conflict between or among the terms and conditions of this Agreement, the exhibits

incorporated herein, and the documents referred to and incorporated herein  be resolved by giving

precedence in the following order of priority:

1.1.1 To the text of this Agreement, Exhibit A, "Scope of Work,"

to this Agreement, Exhibit B, "Schedule of Deliverables"; and

1.1.2 To the RFP.

1.2 In addition to those obligations stated in paragraph 1.1 of this

Agreement, CONTRACTOR shall provide STUDY AGENCY with one (1) reproducible master

copy of each written work product completed pursuant to this Agreement, one (1) bound copy of

each written work product, one (1) electronic copy in Adobe Acrobat, and one (1) electronic copy

in Microsoft Word.

1.3 All work product that CONTRACTOR shall deliver to STUDY

AGENCY hereunder shall be performed according to the work schedule and deadlines for

performance identified in Exhibit B, "Schedule of Deliverables," to this Agreement, which is

attached hereto and incorporated herein.

1.4 CONTRACTOR shall provide its services through the following key

persons:  KEY PERSONS.

1.5 It is the express intent of the parties to preserve the respective

teams of the aforementioned key persons through the entire term of this Agreement.  In case of

death, illness, or other incapacity of any of the foregoing key persons, CONTRACTOR shall use

its best efforts to promptly provide a replacement key person of at least equal professional ability

and experience as the key person replaced, without additional cost to STUDY AGENCY.

CONTRACTOR may add to or replace persons on its support staff without STUDY AGENCY's

approval, provided, however, that replacement support staff personnel shall be of at least equal

ability as the person(s) replaced.  Notwithstanding anything else stated to the contrary in this
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Agreement, it is understood that CONTRACTOR may not replace any of the aforementioned key

persons without the prior, express written approval of the STUDY AGENCY.

1.6 Subject to any express limitations established by STUDY AGENCY

as to the degree of care and amount of time and expense to be incurred and any other limitations

expressly contained in this Agreement, CONTRACTOR shall perform the services under this

Agreement with that level of due care and skill ordinarily exercised by other qualified professional

consultants in the field of CONTRACTOR's expertise under similar circumstances at the time the

services are being performed.

1.7 CONTRACTOR may retain such subcontractors and/or

subconsultants as CONTRACTOR deems necessary to assist CONTRACTOR in completing the

work under this Agreement.  Such subcontractors and subconsultants, if any, shall be expressly

approved in writing by STUDY AGENCY before they are retained to perform work under this

Agreement.  CONTRACTOR's use of any such subcontractors or subconsultants shall not, in any

way whatsoever, relieve CONTRACTOR of its obligations under subparagraph 1.1 of this

Agreement.  It is understood that CONTRACTOR shall be STUDY AGENCY's sole point of

contact in the performance of the services covered by this Agreement.

1.8 CONTRACTOR's obligation under this Agreement shall be

deemed discharged only after all tasks identified in paragraph 1.1 have been completed and

approved by the STUDY AGENCY "Technical Committee."

2. NO THIRD-PARTY BENEFICIARIES

2.1 It is understood that CONTRACTOR's services under this

Agreement are being rendered only for the benefit of STUDY AGENCY, and no other person,

firm, corporation, or entity shall be deemed an intended third-party beneficiary of this Agreement.

3. TERM

3.1 This Agreement shall become effective upon execution by the

parties and shall continue until terminated as provided herein.  In no event shall the term of this

Agreement extend past DATE, without the express, written consent of the parties hereto.
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4. TERMINATION

4.1 STUDY AGENCY shall have the right to terminate this Agreement

at its discretion, and without cause, at any time upon the giving to CONTRACTOR thirty (30) days'

advance, written notice of an intention to terminate.  If STUDY AGENCY terminates this

Agreement in such event, CONTRACTOR shall be compensated for services satisfactorily

provided to STUDY AGENCY up to the date of termination, as reasonably determined by STUDY

AGENCY, together with such additional services performed after termination which are expressly

authorized in writing by STUDY AGENCY to wind up such work.

4.2 The parties hereto may mutually agree to terminate this Agreement

at any time, and in such case, upon any terms as are mutually agreeable, provided that such

agreement is made pursuant to a written amendment to this Agreement.

4.3 CONTRACTOR shall have the right to terminate this Agreement

immediately if:

4.3.1 STUDY AGENCY defaults in the payment of any sum due

to be paid to CONTRACTOR; and

4.3.2 Such default for failure to pay or failure to perform any

other obligation hereunder continues thirty (30) days after written notice thereof has been

provided by CONTRACTOR to STUDY AGENCY.

4.4 Breach of Agreement:  STUDY AGENCY may immediately

suspend or terminate this Agreement, in whole or in part, where in the determination of STUDY

AGENCY there is:

4.4.1  An illegal or improper use of funds;

4.4.2  A failure to comply with any term of this Agreement;

4.4.3  A substantially incorrect or incomplete report submitted to

STUDY AGENCY;

4.4.4  Improperly performed services; or

4.4.5  Any other breach of the Agreement.
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In no event shall any payment by STUDY AGENCY constitute a waiver by STUDY

AGENCY of any breach of this Agreement or any default which may then exists on the part of

CONTRACTOR.  Neither shall such payment impair or prejudice any remedy available to STUDY

AGENCY with respect to the breach or default.  STUDY AGENCY shall have the right to demand

of CONTRACTOR the repayment to STUDY AGENCY of any funds disbursed to CONTRACTOR

under this Agreement which in the judgment of STUDY AGENCY were not expended in

accordance with the terms of this Agreement. CONTRACTOR shall promptly refund any such

funds upon demand.

In addition to immediate suspension or termination, STUDY AGENCY may impose

any other remedies available at law, in equity, or otherwise specified in this Agreement.

 In the event of any breach of this Agreement, STUDY AGENCY, upon the

recommendation of the Policy Committee, may, without prejudice to any of its other legal

remedies, terminate this Agreement upon five (5) days' written notice to CONTRACTOR.  In such

event, STUDY AGENCY shall pay CONTRACTOR only the reasonable value of the services

theretofore rendered by CONTRACTOR as may be agreed upon by the parties or determined by

a court of law, but not in excess of the total Agreement price.

5. DATA

5.1 No reports, professional papers, information, inventions,

improvements, discoveries or data obtained, prepared, assembled, or developed by

CONTRACTOR pursuant to this Agreement shall be released or made available (except as

otherwise provided herein) without prior written approval of the Chief of the Modeling and

Meteorology Branch, Planning & Technical Support Division, Air Resources Board.  The consent

of the Chief of the Modeling and Meteorology Branch, Planning & Technical Support Division, Air

Resources Board, shall not be unreasonably withheld.

5.2 All models used must be in the public domain.  All model codes,

inputs, and outputs, and data obtained, prepared, assembled or developed shall be provided to

the Program Manager in a magnetic media acceptable to the Program Manager



21

6. REPORTS

6.1 CONTRACTOR shall place the following language in a

conspicuous place on all monthly progress reports and on the final report:

"The statements and conclusions in this report are those of the

Contractor and not necessarily those of the California Air Resources Board, the San Joaquin

Valleywide Air Pollution Study Agency, or its Policy Committee, their employees or their

members.  The mention of commercial products, their source, or their use in connection with

material reported herein is not to be construed as actual or implied endorsement of such

products."

7. COMPENSATION/INVOICING

7.1 STUDY AGENCY agrees to pay CONTRACTOR and

CONTRACTOR agrees to receive compensation at the rate specified in paragraph 7.6 of this

Agreement.

7.2 The amount to be paid to CONTRACTOR under this Agreement

includes all sales and use taxes incurred pursuant to this Agreement, if any, including any such

taxes due on equipment purchased by CONTRACTOR.  CONTRACTOR shall not receive

additional compensation for reimbursement of such taxes and shall not decrease work to

compensate therefor.

7.3 Advance payments shall not be permitted.  Payments will be

permitted only at which time-equivalent services have been satisfactorily rendered.  Progress

payments shall be subject to review by the ARB Program Manager and the STUDY AGENCY

Technical Committee.  Progress payments shall be made monthly upon receipt of an invoice, a

monthly progress report, and a claim for payment form, which is attached as Exhibit C and

incorporated herein by reference.  Invoices will be sent to Chief, Modeling and Meteorology

Branch, Planning & Technical Support Division, Air Resources Board, P.O. Box 2815,

Sacramento, CA 95812.  With respect to the payment period completed, the invoice shall set forth

in detail, in accordance with the Agreement budget, charges for time expended on the project,
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including the classification of personnel involved in such time expenditure, and the monthly,

weekly, or hourly rates for such personnel, as appropriate.  The invoice shall also contain an

itemization of all materials used for the project, including the purpose of their use and their cost.

Payment shall be made within thirty (30) days of receipt of the invoice.

7.4 Concurrently with the invoice, CONTRACTOR shall certify (i.e.,

through copies of issued invoices, checks, or receipts) that complete payment has been made to

any and all subcontractors and subconsultants as provided.

7.5 It is understood that all expenses incidental to CONTRACTOR's

performance of services under this Agreement shall be borne exclusively by CONTRACTOR.

7.6 In no event shall compensation paid by STUDY AGENCY to

CONTRACTOR for the performance of all services under this Agreement exceed COST.

7.7 STUDY AGENCY shall be solely responsible for payment and not

any of the parties to the Joint Powers Agreement forming the STUDY AGENCY.

7.8 STUDY AGENCY shall withhold payment equal to ten percent

(10%) of each monthly invoice until completion of work requested by the STUDY AGENCY

Technical Committee on the tasks specified in Exhibit A and approval by the ARB Program

Manager and the STUDY AGENCY Technical Committee. It is CONTRACTOR's responsibility to

submit an invoice in triplicate for the ten percent (10%) withheld.

7.9 The terms of this Agreement and the services to be provided

thereunder are contingent on the approval of funds by the appropriating government agency.

Should sufficient funds not be allocated, the services provided may be modified or this Agreement

terminated at any time by giving CONTRACTOR thirty (30) days' prior written notice.

8. EXTRA SERVICES

8.1 CONTRACTOR shall not undertake any extra services not

enumerated herein unless expressly authorized by STUDY AGENCY through an amendment to

this Agreement, which shall be executed in the same manner as this Agreement, or by express,
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written authorization if such extra services are being performed by CONTRACTOR to wind up its

services under this Agreement pursuant to subparagraph 4.1 of this Agreement.

8.2 When such extra services are being performed, CONTRACTOR

shall keep complete records showing that STUDY AGENCY requested such extra services, the

hours and description of activities worked by each person who worked on the project, the reason

for such extra services, and all the costs and charges applicable to the extra services authorized.

9. INDEPENDENT CONTRACTOR

9.1 In performance of the work, duties, and obligations assumed by

CONTRACTOR under this Agreement, it is mutually understood and agreed that CONTRACTOR,

including any and all of CONTRACTOR's officers, agents, and employees, will at all times be

acting and performing as an independent contractor, and shall act in an independent capacity and

not as an officer, agent, servant, employee, joint venturer, partner, or associate of the STUDY

AGENCY or the Policy Committee.

9.2 Furthermore, STUDY AGENCY shall have no right to control,

supervise, or direct the manner or method by which CONTRACTOR shall perform its work and

function.  However, STUDY AGENCY shall retain the right to administer this Agreement so as to

verify that CONTRACTOR is performing its obligations in accordance with the terms and

conditions thereof.  CONTRACTOR and STUDY AGENCY shall comply with all applicable

provisions of law and the rules and regulations, if any, of governmental authorities having

jurisdiction over matters the subject thereof.

9.3 Because of its status as an independent contractor,

CONTRACTOR shall have absolutely no right to employment rights and benefits available to

STUDY AGENCY employees.  CONTRACTOR shall be solely liable and responsible for providing

all legally required employee benefits.  In addition, CONTRACTOR shall be solely responsible

and save STUDY AGENCY harmless from all matters relating to payment of CONTRACTOR's

employees, including compliance with Social Security, withholding, and all other regulations

governing such matters.  It is acknowledged that during the term of this Agreement,
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CONTRACTOR may be providing services to others unrelated to STUDY AGENCY or to this

Agreement.

10. MODIFICATION

10.1 Any matters of this Agreement may be modified from time to time

by the written consent of all the parties without, in any way, affecting the remainder.

11. NON-ASSIGNMENT

11.1 Neither party shall assign, transfer, or subcontract this Agreement

nor their rights or duties under this Agreement without the prior, express written consent of the

other party.

12. INDEMNIFICATION

12.1 CONTRACTOR agrees to indemnify, save, hold harmless, and at

STUDY AGENCY's request, defend STUDY AGENCY, its boards, committees, representatives,

officers, agents, and employees from and against any and all costs and expenses (including

reasonable attorneys fees and litigation costs), damages, liabilities, claims, and losses (whether in

contract, tort, or strict liability, including, but not limited to, personal injury, death, and property

damage) occurring or resulting to STUDY AGENCY which arises from any negligent or wrongful

acts or omissions of CONTRACTOR, its officers, agents, subcontractors, subconsultants, or

employees in their performance of this Agreement, and from any and all costs and expenses

(including reasonable attorneys fees and litigation costs), damages, liabilities, claims, and losses

(whether in contract, tort, or strict liability, including, but not limited to, personal injury, death, and

property damage) occurring or resulting to any person, firm, corporation, or entity who may be

injured or damaged when such injury or damage arises from any negligent or wrongful acts, or

omissions of CONTRACTOR, its officers, agents, subcontractors, subconsultants, or employees

in their performance of this Agreement.

13. INSURANCE
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13.1 Without limiting STUDY AGENCY's right to obtain indemnification

from CONTRACTOR or any third parties, CONTRACTOR, at its sole expense, shall maintain in

full force and effect the following insurance policies throughout the term of this Agreement:

13.1.1 Comprehensive general liability insurance with minimum

limits of coverage in the amount of ____________  Million Dollars ($) per occurrence;

13.1.2 Commercial automobile liability insurance for owned and

non-owned vehicles which covers bodily injury and property damage with a combined single limit

with minimum limits of coverage in the amount of ___________ Million Dollars ($) per occurrence;

13.1.3 Workers Compensation Insurance, in accordance with

California law.

13.2 Such insurance policies shall name STUDY AGENCY, its officers,

agents, and employees, individually and collectively, as additional insured but only insofar as the

operations under this Agreement are concerned.  Such coverage for additional insured shall apply

as primary insurance, and any other insurance, or self-insurance, maintained by STUDY

AGENCY, its officers, agents, and employees shall be excess only and not contributing with

insurance provided under CONTRACTOR's policies herein.  This insurance shall not be cancelled

or changed without a minimum of thirty (30) days' advance, written notice given to STUDY

AGENCY.

13.3 Prior to the commencement of performing its obligations under this

Agreement, CONTRACTOR shall provide certificates of insurance on the foregoing policies, as

required herein, to STUDY AGENCY stating that such insurance coverages have been obtained

and are in full force; that STUDY AGENCY, its officers, agents, and employees will not be

responsible for any premiums on the policies; that such insurance names STUDY AGENCY, its

officers, agents, and employees, individually and collectively, as additional insured, but only

insofar as the operations under this Agreement are concerned; that such coverage for additional

insured shall apply as primary insurance, and any other insurance or self-insurance maintained by

STUDY AGENCY, its officers, agents, and employees, shall be excess only and not contributing
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with insurance provided under CONTRACTOR's policies herein.  This insurance shall not be

cancelled or changed without a minimum of thirty (30) days' advance, written notice given to the

STUDY AGENCY.

13.4 In the event CONTRACTOR fails to keep in effect at all times

insurance coverage as herein provided, STUDY AGENCY may, in addition to other remedies it

may have, suspend or terminate this Agreement upon the occurrence of such event.

13.5 If the CONTRACTOR is a government entity, then it may self-

insure such of those risks identified in paragraphs 13.1.1 through 13.1.3 of this Agreement,

provided, however, that:

13.5.1 STUDY AGENCY, its officers, agents, and employees,

individually and collectively, shall be named as additional insured (except for Workers

Compensation Insurance) on CONTRACTOR's self-insurance plan, but only insofar as the

operations under this Agreement are concerned;

13.5.2  Such self-insurance plan shall be reasonably satisfactory to

STUDY AGENCY; and

13.5.3  All those provisions identified in subparagraph 13.2 of this

Agreement concerning the relationship of CONTRACTOR's primary and STUDY AGENCY's

excess insurance to each other, the requirement of CONTRACTOR delivering a certificate of

insurance or other suitable evidence to STUDY AGENCY, and the cancellation/change of

insurance requirements shall apply to such self-insurance plan.

14. AUDITS AND INSPECTIONS

14.1 CONTRACTOR shall at any time during business hours, and as

often as STUDY AGENCY may deem necessary, make available to STUDY AGENCY for

examination all of its records and data with respect to the matters covered by this Agreement.

CONTRACTOR shall, upon request by STUDY AGENCY, permit STUDY AGENCY to audit and

inspect all of such records and data necessary to ensure CONTRACTOR's compliance with the

terms of this Agreement.
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14.2 CONTRACTOR shall maintain books, records, documents, and

other evidence pertaining to the reimbursable time and materials and hold them available for audit

and inspection by STUDY AGENCY for a minimum of three (3) years from the date this

Agreement is completed or otherwise terminated.

15. BUDGET

15.1 CONTRACTOR shall be authorized to rebudget funds up to a

maximum of twenty percent (20%) between major categories in the contract budget as contained

in Exhibit A.  All rebudgeting in excess of twenty percent (20%) requires the prior written approval

of the Chief of the Modeling and Meteorology Branch, Planning and Technical Support Division,

Air Resources Board, or his representative.  Under no circumstances shall the total contract

amount exceed COST.

16. NOTICES

16.1 The persons and their addresses having authority to give and

receive notices under this Agreement include the following:

STUDY AGENCY: John DaMassa, Chief

Modeling and Meteorology Branch

Planning &Technical Support Division

Air  Resources Board

P.O. Box 2815

Sacramento, CA  95812

CONTRACTOR: CONTACT PERSON

ADDRESS

16.2 Any and all notices between STUDY AGENCY and

CONTRACTOR provided for or permitted under this Agreement or by law shall be in writing and

shall be deemed duly served when personally delivered to one of the parties, or in lieu of such

personal services, when deposited in the United States mail, postage prepaid, addressed to such

party.
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17. DISPUTES

17.1 In the event a dispute between CONTRACTOR and the ARB

Program Manager, CONTRACTOR should first discuss the problem informally with the ARB

Program Manager.  If the dispute is not resolved, the following two-step procedure shall be

followed by both parties:

17.1.1   CONTRACTOR and the ARB Program Manager shall

each write to the STUDY AGENCY Technical Committee stating the issues in the dispute and the

basis for their positions.  The STUDY AGENCY Technical Committee shall make a determination

within fourteen (14) working days after receipt of the written communications from CONTRACTOR

and ARB Program Manager.  The STUDY AGENCY Technical Committee shall notify

CONTRACTOR and the ARB Program Manager in writing of the decision and the reasons

therefor.

17.1.2  If CONTRACTOR or the ARB Program Manager disagrees

with the STUDY AGENCY Technical Committee's decision, written notice shall be provided to the

other party of an intention to seek non-binding third-party mediation of the dispute.  Both parties

must agree to submit to mediation.  The dispute shall be considered by a panel of three (3)

experts in the field of dispute.  Each party shall have the right to select one panelist.  The selected

panel will then select a third member.  The panel shall set a hearing date, time, and place

convenient to the parties within thirty (30) days of panel selection. Within five (5) working days of

the hearing date, each party shall submit a written statement to the panel and the other party

setting forth the issues and arguments to be presented.  The hearing shall be informal with an

opportunity for both parties to present their arguments.  The panel shall provide the parties with a

written decision within thirty (30) days of the hearing. The decision shall be binding on the parties,

unless referred to the Governing Board within thirty (30) days.  The costs of the panel shall be

borne equally by the parties.

17.1.3  If either party has so requested, the matter shall be heard

by the STUDY AGENCY Board, and the Board's determination shall be final.
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18. POLITICAL ACTIVITY PROHIBITED

18.1 None of the funds, materials, property, or services provided under

this Agreement shall be used for any political activity, or to further the election or defeat of any

candidate for public office contrary to federal or state laws, statutes, regulations, rules or

guidelines.

19. LOBBYING PROHIBITED

19.1 None of the funds provided under this Agreement shall be used for

publicity, lobbying, or propaganda purposes designed to support or defeat legislation before the

Congress of the United States of America or the Legislature of the State of California.

20. CONFLICT OF INTEREST

20.1 No officer, employee, or agent of STUDY AGENCY who exercises

any function or responsibility for planning and carrying out the services provided under this

Agreement shall have any direct or indirect personal financial interest in this Agreement.

CONTRACTOR shall comply with all federal and state conflict of interest laws, statutes, and

regulations which shall be applicable to all parties and beneficiaries under this Agreement and

any officer, agent, or employee of STUDY AGENCY.

21. COMPLIANCE WITH LAWS

21.1 CONTRACTOR shall comply with all federal and state laws,

statutes, regulations, rules, and guidelines which apply to its performance under this Agreement.

22. SEVERABILITY

22.1  In the event that any one or more provisions contained in this

Agreement shall for any reason be held to be unenforceable in any respect by a court of

competent jurisdiction, such holding shall not affect any other provisions of this Agreement, and

the Agreement shall then be construed as if such unenforceable provisions are not a part hereof.

23. TIME IS OF THE ESSENCE

23.1 It is understood that for CONTRACTOR's performance under this

Agreement, time is of the essence.  The parties reasonably anticipate that CONTRACTOR will, to
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the reasonable satisfaction of STUDY AGENCY, complete all services to be provided hereunder

by DATE, provided that CONTRACTOR neither causes nor is caused unreasonable delay in such

performance.

24. GOVERNING LAW

24.1 Venue for any action arising out of or relating to this Agreement

shall only be in Fresno County, California.

24.2 The rights and obligations of the parties and all interpretation and

performance of this Agreement shall be governed in all respects by the laws of the State of

California.

25. BINDING UPON SUCCESSORS

25.1 This Agreement, including all covenants and conditions maintained

herein, shall be binding upon and inure to the benefit of the parties, including their respective

successors-in-interest, assigns, and legal representatives.

26. INSPECTION AND RELEASE OF DATA

26.1 Upon termination or expiration of this Agreement, all data which is

received, collected, produced, or developed by CONTRACTOR under this Agreement shall

become the exclusive property of STUDY AGENCY, provided, however, CONTRACTOR shall be

allowed to retain a copy of any non-confidential data received, collected, produced, or developed

by CONTRACTOR under this Agreement, subject to STUDY AGENCY's exclusive ownership

rights stated herein.  Accordingly, CONTRACTOR shall surrender to STUDY AGENCY all such

data which is in its (including its subcontractors, subconsultants, or agents) possession, without

any reservation of right or title not otherwise enumerated herein.

26.2 STUDY AGENCY shall have the right, at reasonable times during

the term of this Agreement, to inspect and reproduce any data received, collected, produced, or

developed by CONTRACTOR under this Agreement.  No reports, professional papers,

information, inventions, improvements, discoveries, or data obtained, prepared, assembled, or

developed by CONTRACTOR, pursuant to this Agreement, shall be released or made available
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(except to STUDY AGENCY) without prior, express written approval of STUDY AGENCY while

this Agreement is in force.

27. NONDISCRIMINATION

27.1 The provisions of Exhibit D, the "Nondiscrimination Clause," is

attached hereto and incorporated herein.

28. ENTIRE AGREEMENT

28.1 This Agreement, including all attached exhibits and documents

which are referred to and incorporated herein, constitutes the entire agreement between

CONTRACTOR and STUDY AGENCY with respect to the subject matter hereof and supersedes

all previous negotiations, proposals, commitments, writings, advertisements, publications, and

understandings of any nature whatsoever unless expressly included in this Agreement.

29. WAIVER

29.1 No waiver of any breach of this Agreement shall be held to be a

waiver of any other or subsequent breach.  All remedies afforded in this Agreement shall be taken

and construed as cumulative, that is, in addition to every other remedy provided therein or by law.

The failure of STUDY AGENCY to enforce at any time any of the provisions of this Agreement or

to require at any time performance by CONTRACTOR of any of the provisions therefor, shall in no

way be construed to be a waiver of such provisions nor in any way affect the validity of this

Agreement or any part thereof or the right of STUDY AGENCY to thereafter enforce each and

every such provision.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of

the day and year first hereinabove written through their respective duly appointed and authorized

representatives.

STUDY AGENCY CONTRACTOR
SAN JOAQUIN VALLEYWIDE AIR
POLLUTION STUDY AGENCY

By ____________________________ By________________________________

     Chair Print Name and Title

     ___________________________

Tax I.D. No.

Recommended for approval: Approved as to legal form:
SAN JOAQUIN VALLEYWIDE AIR SAN JOAQUIN VALLEY UNIFIED AIR
POLLUTION STUDY AGENCY POLLUTION CONTROL STUDY
POLICY COMMITTEE AGENCY

By ______________________________ By________________________________

Philip M. Jay

Title _____________________________ Study Agency Counsel

Recommended for approval: Approved as to accounting form:
SAN JOAQUIN VALLEYWIDE AIR SAN JOAQUIN VALLEY UNIFIED AIR
POLLUTION STUDY AGENCY POLLUTION CONTROL STUDY
TECHNICAL COMMITTEE AGENCY

By ________________________________ By _______________________________

Roger W. McCoy

Title ______________________________ Finance Officer


